Addendum #2
Answers to Submitted Questions 11.12.25

1. The due date says November 23, which is a Sunday. Can you change to November 257 Yes

2. What is the construction completion date based on the funding sources? No date for construction,
based on a future grant award.

3. How much money is allocated for construction? The estimate per the City is $10 million.

4. Additionally, FHRC/Ogden would like to interview the week of December 1st - 5th to have a
contract completed around the first of the year.

5. Here is the link to their website and the Ogden
Area Plan with Riley Avenue Study: e41318 52d63bd054e04b5e8e3f097c¢1490508d.pdf

We did an area plan for the Riley Avenue Corridor through our EPA Assessment grant.

Answers to Question 11.11.25
What is the extent of the project?

"it is the entire length of Riley Ave. From the City limit to the east to Ft Riley to the West. It
also includes the sidewalk on Park St. from the water tower to Riley. No road diet.
Pavement removal, curb to curb, with widened sidewalks on the south side of Riley from
Fort Riley to Willow. It also includes updating the stormwater system. ... open to medians
at strategic locations as well.

New bulb-outs would be at ElIm and Park. With flashing beacons and a Hawk signal at
Walnut"

Addendum #1

Detailed Scope of Work and Deliverables
Riley Avenue Project, Ogden, KS
Posted: 11.06.25

Task 1: Public and Agency Coordination

e Coordinate with the City of Ogden, Fort Riley representatives, FHRC, Flint Hills MPO, and utility
providers.

¢ Facilitate public engagement meetings to review design concepts.
¢ Deliverable: Meeting summaries and coordination logs.

Task 2: Design Survey
e Conduct topographic and boundary surveys of Riley Avenue corridor (Oak Street to EIm Street)
and adjacent areas.
¢ Conduct Environmental Review under NEPA guidelines.
e Deliverable: Survey base maps suitable for design development.

Task 3: Pavement Design

¢ Develop pavement replacement plans, improving load capacity to support both civilian and
military vehicle needs.


https://urldefense.com/v3/__https:/www.ogden-ks.gov/_files/ugd/e41318_52d63bd054e04b5e8e3f097c1490508d.pdf__;!!OlGkjAV-rZfRNzw!KKED17VWoh12Ug3kIf8DcfreX1l9HJS7I4qnBX-h53rrqOW_l6x23ifRDSsAmOgYsi0cavcALh6JtLht5gW3X2RSVJU$

¢ Incorporate ADA-compliant pedestrian crossings and sidewalk enhancements.
e Deliverable: Preliminary and final pavement design drawings.

Task 4: Stormwater Management Design
¢ Design improved storm drainage systems, including curb inlets, piping, and bio-swales where
feasible.
o Deliverable: Stormwater drainage system construction plans and hydrologic calculations.
Task 5: Pedestrian and Mobility Enhancements
e Incorporate new sidewalks, curb extensions, pedestrian signals, lighting, and streetscape

elements to improve safety.
e Deliverable: Pedestrian mobility improvement plans and cost estimates.

Task 6: Utility Coordination
¢ Identify existing utilities, coordinate relocation or protection measures, and minimize conflicts
during construction.
¢ Deliverable: Utility coordination documentation and design adjustments as needed.
Task 7: Geotechnical Evaluation
¢ Evaluate existing subsurface conditions to inform pavement design and structural

recommendations.
e Deliverable: Geotechnical report.



Task 8: Preparation of Project Specifications

e Prepare technical specifications for construction including materials, installation, testing
requirements, and standards.
¢ Deliverable: Draft and final construction specifications.

Task 9: Preparation of Bidding Documents

e Prepare complete bid package including plans, specifications, and bidding instructions for
construction procurement.
e Deliverable: Construction bid package ready for advertisement.

Task 10: Grant Administration and Reporting

e Support project reporting requirements, grant compliance, and FHRC coordination with OLDCC
and City of Ogden.
e Monthly progress reports and scheduled invoicing.

Deliverables

e Survey base maps

e Environmental Review

e Stormwater management plan

e Pedestrian mobility enhancement plans
e Utility relocation/coordination report

¢ Geotechnical investigation report

e Project technical specifications

e Preliminary and final design plans

e Construction bidding documents



FLINT HILLS

REGION

Request for Qualifications (RFQ)

Riley Avenue Engineering Design Project, Ogden, Kansas

Funding Source: OLDCC Installation Resilience (IR) Program Grant

Release Date: October 24, 2025

Questions Due to rfp@flinthillsregion.org: November 3, 2025 at 5:00 p.m. CT.
Responses to be posted on FHRC Website

SOQ Due: November 23, 2025 at 5:00 p.m. CT

Submit to (Email): rfp@flinthillsregion.org

Subject Line: RFQ — Riley Avenue Design

1. Introduction and Background

The Flint Hills Regional Council (FHRC), on behalf of the City of Ogden, is soliciting statements of
qualifications (SOQs) from qualified engineering firms to provide final design and construction
drawings for roadway, stormwater, pedestrian, and utility infrastructure improvements along Riley
Avenue, the City’s primary arterial and Fort Riley’s eastern access corridor.

Riley Avenue is a critical link for civilian and military operations and has experienced increasing
deterioration and operational strain due to aging infrastructure, growing traffic volumes, and weather
stressors. This project is supported through an OLDCC Installation Resilience Grant to enhance the
community’s capacity to support mission readiness at Fort Riley by strengthening key transportation and
utility infrastructure.

2. Project Purpose

The objective of this RFQ is to select an engineering consultant to prepare construction-bid-ready
design plans and documentation for the Riley Avenue corridor improvements, ensuring comprehensive
integration of roadway, stormwater, pedestrian, and utility systems. Payment terms will be negotiated
with the selected offeror.

3. Scope of Work

The selected consultant will be responsible for the following tasks:
Task 1: Public and Agency Coordination: City of Ogden, Fort Riley Garrison, Flint Hills Regional Council,
Flint Hills MPO.

Task 2: Design Survey and NEPA Review

Task 3: Pavement Design

Task 4: Stormwater Management Design

Task 5: Pedestrian and Mobility Enhancements

Task 6: Utility Coordination

Task 7: Geotechnical Evaluation

Task 8: Preparation of Project Specifications

Task 9: Preparation of Bidding Documents
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4. Project Timeline

Quarter Major Activities
Q1 2026 Public Coordination, Surveying, Data Collection, NEPA
Q2 2026 Preliminary Design, Utility Coordination, Stormwater Analysis

Q3 2026 Final Design, Specification Development, Geotechnical Analysis

Q4 2026 Bid Document Preparation, Final Deliverables Submission

5. Submission Requirements
Qualified firms are invited to submit Statements of Qualifications that include the following:

1.

2.
3.

5.
6.

Cover Letter summarizing the firm’s interest, relevant experience, and understanding of the
project.

Company Profile

Key Personnel, including résumés of principal staff.

Confirmation that the firm meets the appropriate state licensing requirements to practice as an
Architect/Engineer in Kansas.

Confirmation that the firm has not had a record of substandard work within the last five years;
Confirmation that the firm has not engaged in any unethical practices within the last five years;

Any other information that the firm feels is appropriate to support their understanding

Project Experience highlighting similar corridors, resilience, federally funded projects, and military-
connected infrastructure projects. A list of past local government clients, as well as any pertinent
contractors. Experience working with military communities.

Approach and Schedule for completing tasks in accordance with the outlined timeline.
References for at least three comparable projects.

6. Evaluation Criteria
Submissions will be evaluated based on:

Technical competence and experience (30%)
Relevant project experience (25%)

Key personnel qualifications (20%)

Project understanding and approach (15%)
Local engagement (10%)

7. Submission Instructions

All responses must be submitted electronically in PDF format to:
rfp@flinthillsregion.org

Deadline: November 23, 2025, at 5:00 pm. CT.

Subject Line: RFQ Submission — Riley Avenue Engineering Design Project
Late or incomplete submissions will not be considered.

No phone calls
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